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LUMP SUM
ESTIMATE
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Mr. Marc Moreau
226 Smoke St.
Barrington, NH

RE: DPW Renovation

Mr. Moreau,

As requested, below is the Lump Sum Proposal for the DPW renovation Project
in accordance with your scope of work provided by DPW, our site visit and your
direction. If you should have any questions. Or need further clarification, feel free to
contact me at your earlier convenience

Provide all necessary labor, material and equipment to complete the
following scope of work.

* Demo existing stairs

* Frame in old stair opening

* Frame in new stairs and opening

Frame GWB walls 3 5/8 20 Ga 10’ 0 150 LF

All walls insulated with sound proofing insulation
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All walls type x 5/8 “drywall finished level 4

All walls sealed with acoustic sealant

Install Donn suspended ceiling grid system wall angle 15/16 x 1 %”
1000 St @ 7’

Install %" X 2'x4’ Armstrong 769 tiles

Frame in new windows 2

Install 5 new 3 x 7 frames and doors with side-light glass,
hardware, closers and passage hardware

Patch existing walls

Prime and Paint 2 coats all wall

Prime and paint all new frames and doors with DTM

Supply and install white VCT floor tiles 960 SF

Supply and install cove base 300 LF

Supply and install (10 Mitsubishi MXZ-3C24 2-ton Hyper Heat
pump outdoor unit

Supply and install (2) Mitsubishi MSZ-FH12NA 1 ton wall
mounted fan coil units with remote controls

Supply and install (1) QSWB-2000 wall mounted condenser
bracket, line sets (2) rector seal 83939 condensate pumps

QUALIFICATIONS:

All work based on working hours 7:00 am — 3:30 pm Monday through Friday
Estimate based on DPW criteria provided by owner and subsequent phone
conversation

All design, structural calculations & engineering to be performed by owner
Progress payments

EXCLUSIONS:

Premium time, overtime or off hours’ work
Contingencies and / or allowances

Design, structural calculations & engineering
Permits, permit drawings & associated fee
Moving of owner’s furnishings & equipment

TOTAL ESTIMATE $52,660.00
(Fifty-Two Thousand Dollars, Six Hundred and Sixty Dollars)

Respectfully Submitted,

gouatﬁan ﬂauﬂﬁ

Jonathan Clough - Member
Monadnock Commercial Building Co.



